



Date: September 26, 2024

**Corrigendum - Request for Proposal for Engagement of Service Provider for Development of technology platform for DAY NULM project**

**Corrigendum-1**

This is with reference to the GeM bid reference no. GEM/2024/B/5432859 dated September 24, 2024 “**Hiring of Agency for IT Projects- Milestone basis: Engagement of Service Provider for Development of technology platform for DAY NULM project**”.

Below are the changes in mentioned clauses issued vide this corrigendum notification:

S. No.	Page no.	Description	Changes/Additions
1.	10	<b>Scope of Work and Deliverables (Clause III, sub-clause H)</b>	<p><b>Technology Facilitator - Full Stack Developer</b></p> <ol style="list-style-type: none"><li>1. Bachelor's degree (or equivalent) in computer science or related field</li><li>2. Experience in full stack development</li><li>3. B.E., B. Tech/MCA/M.E. /M. Tech in Computer Science or in IT, or Electronics and Communication or related field</li><li>4. Proficiency in front end languages like HTML, CSS and Java script</li><li>5. Familiarity with Java script frameworks such as Angular JS, React, and Amber</li><li>6. Proficiency in server-side languages like Python, Ruby, Java with micro services framework.</li><li>7. Proficiency in micro service frameworks – spring boot, Vert.x, etc. - Proficiency in various database technologies.</li></ol> <p><b>Experience:</b> 3 to 5 years</p> <p><b>Timings:</b> Monday to Friday from 9:30 AM to 6:30 PM (The person deployed may be required to come in on Saturday based on requirement.)</p>



2.	15 & 16	<b>Payment Terms (Clause VII, sub-clause 9)</b>	<p>i. <b>A. For Design and Development of Web Portal and Mobile Application (inclusive of warranty support):</b></p> <p>The payment shall be made as per the below given milestones:</p> <table border="1"> <thead> <tr> <th>S. No.</th><th>Milestones</th><th>Payment</th></tr> </thead> <tbody> <tr> <td>1</td><td>Successful delivery of Detailed Product Design and Architecture Document (PDA), PRD, CI/CD Pipeline Setup Project plan with milestone breakup with date and submission of PBG*</td><td>15%*</td></tr> <tr> <td>2</td><td>Upon successful completion of the 50 % of the work</td><td>15%</td></tr> <tr> <td>3</td><td>Upon successful completion of the 75% of the work</td><td>15%</td></tr> <tr> <td>4</td><td>Successful Completion of UAT Testing with Report submission and UAT test plan Submission</td><td>15%</td></tr> <tr> <td>5</td><td>Successful completion of Security Testing (with implementation of Security bugs)</td><td>15%</td></tr> <tr> <td>6</td><td>Upon successful completion (100% of scope of work) for the Development Phase and Go-Live, payment is subject to submission of source code (Build Process document along with all dependencies and third-party libraries with versions used), submission of Operations &amp; User Manual /Training Material &amp; successful QCI sign-off</td><td>15%</td></tr> <tr> <td>7</td><td>5% to be paid every quarter post successful handover (i.e. for a 6-month warranty period)</td><td>10%</td></tr> </tbody> </table> <p>* The 1st milestone payment is cleared after successfully submitting the PDA and Milestone document. If the Developer team fails to submit the documents and raise the invoice for the 2nd milestone or work is completed, then the 1st milestone amount will not be released in any case.</p> <p><b>B &amp; C. AMC and Onsite technical facilitator:</b> The invoices shall be paid quarterly (post completion of the quarter) for both AMC and technology facilitator.</p> <p>ii. For each milestone to be marked as completed, the service provider should ensure that all the acceptance criteria are met and approved by QCI with signoffs.</p> <p>iii. Payment shall be made on submission of invoices within 20 days of receipt of invoice complete in all respect.</p>	S. No.	Milestones	Payment	1	Successful delivery of Detailed Product Design and Architecture Document (PDA), PRD, CI/CD Pipeline Setup Project plan with milestone breakup with date and submission of PBG*	15%*	2	Upon successful completion of the 50 % of the work	15%	3	Upon successful completion of the 75% of the work	15%	4	Successful Completion of UAT Testing with Report submission and UAT test plan Submission	15%	5	Successful completion of Security Testing (with implementation of Security bugs)	15%	6	Upon successful completion (100% of scope of work) for the Development Phase and Go-Live, payment is subject to submission of source code (Build Process document along with all dependencies and third-party libraries with versions used), submission of Operations & User Manual /Training Material & successful QCI sign-off	15%	7	5% to be paid every quarter post successful handover (i.e. for a 6-month warranty period)	10%
S. No.	Milestones	Payment																									
1	Successful delivery of Detailed Product Design and Architecture Document (PDA), PRD, CI/CD Pipeline Setup Project plan with milestone breakup with date and submission of PBG*	15%*																									
2	Upon successful completion of the 50 % of the work	15%																									
3	Upon successful completion of the 75% of the work	15%																									
4	Successful Completion of UAT Testing with Report submission and UAT test plan Submission	15%																									
5	Successful completion of Security Testing (with implementation of Security bugs)	15%																									
6	Upon successful completion (100% of scope of work) for the Development Phase and Go-Live, payment is subject to submission of source code (Build Process document along with all dependencies and third-party libraries with versions used), submission of Operations & User Manual /Training Material & successful QCI sign-off	15%																									
7	5% to be paid every quarter post successful handover (i.e. for a 6-month warranty period)	10%																									



			iv. Incorrect Invoices, Under/Over Payment: In case an invoice is found to have been rendered incorrectly after payment, any underpayment or overpayment will be recoverable by or from the Service provider, as the case may be, and, without limiting recourse to other available means, may be offset against any amount subsequently due by QCI to the Service provider under this contract.																									
3.	24	<b>Financial Bid (Clause VII, sub-clause 45)</b>	<table border="1"> <thead> <tr> <th>S. No.</th><th>Description</th><th>Per month cost (inclusive of taxes) (₹)</th><th>Months</th><th>Total Cost (inclusive of taxes) (₹)</th></tr> </thead> <tbody> <tr> <td>A</td><td>One-time Cost for Design and Development of Web Portal and Mobile Application (inclusive of 6 months warranty support post completion and sign-off of development)</td><td>N/A</td><td>12</td><td></td></tr> <tr> <td>B</td><td>Maintenance and support of Mobile/Web application and dashboard (subsequent one year after warranty is expired)</td><td></td><td>12</td><td></td></tr> <tr> <td>C</td><td>Deployment of on-site technology facilitator for two years (From the start of contract till end of AMC)</td><td></td><td>24</td><td></td></tr> <tr> <td></td><td><b>Total</b></td><td></td><td></td><td><b>This total amount needs to be submitted on the GEM portal as an Offer Price</b></td></tr> </tbody> </table> <p><i>A detailed explanation of the pricing structure including all price components, unit costs, resource loading, estimates of overheads and any other assumptions made in arriving at the final all-inclusive price quote should be provided.</i></p>	S. No.	Description	Per month cost (inclusive of taxes) (₹)	Months	Total Cost (inclusive of taxes) (₹)	A	One-time Cost for Design and Development of Web Portal and Mobile Application (inclusive of 6 months warranty support post completion and sign-off of development)	N/A	12		B	Maintenance and support of Mobile/Web application and dashboard (subsequent one year after warranty is expired)		12		C	Deployment of on-site technology facilitator for two years (From the start of contract till end of AMC)		24			<b>Total</b>			<b>This total amount needs to be submitted on the GEM portal as an Offer Price</b>
S. No.	Description	Per month cost (inclusive of taxes) (₹)	Months	Total Cost (inclusive of taxes) (₹)																								
A	One-time Cost for Design and Development of Web Portal and Mobile Application (inclusive of 6 months warranty support post completion and sign-off of development)	N/A	12																									
B	Maintenance and support of Mobile/Web application and dashboard (subsequent one year after warranty is expired)		12																									
C	Deployment of on-site technology facilitator for two years (From the start of contract till end of AMC)		24																									
	<b>Total</b>			<b>This total amount needs to be submitted on the GEM portal as an Offer Price</b>																								
4.	-	<b>Pre - bid meeting</b>	<p>A pre-bid meeting will be held on <b>September 30, 2024, 11 AM onwards</b> for addressing any queries related to the scope of work and providing more clarity on the requirement.</p> <p><b>Meeting link:</b> <a href="#">Click here to join the meeting</a></p>																									